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EROSION CONTROL NOTES

I

CONTRACTOR SHALL HAVE ALL EROSION CONTROL MEASURES IN
PLACE AND APPROVED BY THE ENGINEER PRIOR TO COMMENCEMENT
OF EXCAVATION ACTIVITIES.

ALL SILT FENCES SHALL BE INSPECTED DAILY. CLEANING, ADJUSTING
AND REPLACING EROSION MEASURES SHALL BE DONE AS NECESSARY
THROUGHOUT CONSTRUCTION. ALL EROSION MEASURES SHALL BE IN
WORKING CONDITION AT THE END OF EACH WORK DAY.

EROSION CONTROL MEASURES SHALL BE INSTALLED PER THE DETAILS
OR AS DIRECTED BY THE ENGINEER.

SEDIMENT FROM OVERLAND FLOW SHALL BE PREVENTED FROM
LEAVING THE WORK SITE BY INSTALLING SILT FENCING PARALLEL TO
THE CONTOURS LOCATED DOWNHILL FROM THE WORK AREA.

EXISTING VEGETATION SHALL BE REMOVED ONLY AS NECESSARY TO
PERFORM CONSTRUCTION ACTIVITIES. CLEARING OF LARGE AREAS
THAT ARE CLEARLY OUTSIDE THE LIMITS OF CONSTRUCTION SHALL NOT
BE PERMITTED.

ALL DISTURBED AREAS SHALL BE RESTORED AND VEGETATED AS SOON
AS POSSIBLE AFTER DISTURBANCE.

EROSION MEASURES SHALL NOT BE REMOVED UNTIL THE AREAS
SERVED HAVE ESTABLISHED VEGETATIVE COVER.

TEMPORARY STABILIZE DISTURBED AREAS THAT WILL REMAIN INACTIVE
FOR 14 DAYS OR LONGER.

STABILIZE AREAS WITHIN 7 DAYS OF COMPLETING FINAL GRADING.

. ALL AREAS OF EXPOSED SOIL SHALL BE COVERED WITH A STRAW

MULCH. MULCH SHALL BE APPLIED AT THE RATE OF |.5 TONS PER
ACRE, MINIMUM IMMEDIATELY AFTER SPREADING, THE STRAW MULCH
SHALL BE PROTECTED BY COVERING WITH A MAT OR CRIMPING.
MULCHING SHALL BE REPLACED AND CRIMPED AS NECESSARY TO
MAINTAIN ADEQUATE COVER UNTIL PERMANENT.

. CONTRACTOR MUST INSTALL PERIMETER CONTROL AROUND ANY

CONSTRUCTION STOCKFILES AND STABILIZE STOCKFPILE THAT WILL
REMAIN INACTIVE FOR 7 DAYS OR LONGER

. ADDITIONAL EROSION CONTROL DEVICES MAY BE REQUIRED TO

CONTROL EROSION AND/OR OFFSITE SEDIMENTATION. CONTRACTOR 1S
RESPONSIBLE FOR MAINTAINING THE STABILITY OF ALL GRADED
AND/OR CLEARED AREAS UNTIL PERMANENT GROUND COVER IS
ESTABLISHED. ANY AREAS DAMAGED BY EROSION SHALL BE REFPAIRED
TO ITS ORIGINAL CONDITION AND PROTECTED FROM FURTHER
EROSION AT NO ADDITIONAL COST TO THE OWNER.

. STONE TRACKING PAD(S) SHALL BE INSTALLED AT ALL CONSTRUCTION

SITE EXITS TO PREVENT TRACKING OF SOIL. CONTRACTOR MUST TAKE
ALL NECESSARY MEASURES TO MINIMIZE TRACKING MUD ONTO PAVED
ROADWAY FROM CONSTRUCTION AREAS. TRACKED SOIL SHALL BE
COLLECTED FROM PAVED ROADS LOCATED NEAR THE CONSTRUCTION
SITE AT THE END OF EACH WORKING DAY OR AS DIRECTED BY THE
ENGINEER.

CONSTRUCTION PHASING

CONSTRUCTION IS ANTICIPATED TO BEGIN IN THE SEASON OF XXXX.
DEMOLITION AND REMOVAL OF ANY EXISTING MATERIALS WILL OCCUR
FIRST

PRIOR TO ANY LAND DISTURBING ACTIVITIES, EROSION CONTROL
MEASURES SHALL BE PUT IN PLACE AND MAINTAINED UNTIL SOIL
STABILIZATION HAS TAKEN PLACE

AFTER EROSION CONTROL MEASURES ARE IN-PLACE, SITE GRADING
AND UTILITY INSTALLATION WORK CAN BEGIN

FOLLOWING INITIAL GRADING WORK, THE CONCRETE BUILDING
FOUNDATION/SLAB CAN BE CONSTRUCTED

CONSTRUCTION ON THE BUILDING CAN THEN BEGIN IN COORDINATION
WITH REMAINING SITE IMPROVEMENTS, INCLUDING AGGREGATE BASE
COURSE INSTALLATION, CURB AND GUTTER CONSTRUCTION, ASPHALT
PAVING, CONCRETE WORK, ETC.

PRIOR TO FINAL SITE SEEDING/STABILIZATION, CONTRACTOR SHALL
SCARIFY ALL PERVIOUS (LANDSCAPED ¢ GRASSY) AREAS OF THE SITE
TO A MINIMUM DEPTH OF 6-INCHES.

AREAS OF SITE

. TOTAL AREA OF SITE = TBD ACRES
2. TOTAL AREA OF DISTURBANCE = = TBD ACRES

EROSION CONTROL / SEEDING

PROVIDE VEGETATIVE COVER TO NEWLY GRADED AREAS BY
ACCEPTABLE SEEDING METHODS AND MIXTURES. SEEDING FOR
TEMPORARY EROSION CONTROL SHALL BE AS FOLLOWS:
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PROPOSED BUILDING:
BUILDING: 7,400 5Q FT
SIDEWALK: 1,900 SQ FT

PROPOSED PARKING STALLS: &2 R M A K E R
PROPOSED PAVING: 32.500 SQ FT , A

FUTURE BUILDING:
BUILDING: 6,000 SQ FT
SIDEWALK: 2,100 SQ FT

FUTURE PARKING STALLS: 556
FUTURE PAVING: 17,200 SQ FT
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BUILDING SUMMARY (NET SF)
POOL AREA: 1,995 SF

POOL DECK AREA: 2,410 SF
OFFICE/LOBBY AREAS: 925 SF
MECHANICAL ¢ LOCKER AREAS:

1,525 SF
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